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MAY - 6 2002
VOLUNTARY AGREEMENT FOR

REMEDIAL INVESTIGATION AND SOURCE CONTROL MEASURES,, -,,-,cv, ,,.,,_„, c,:#i
"

DEQ NO. LQDVC-NWR-02-03

BETWEEN: Brix Maritime Company

AND: - Oregon Department of Environmental Quality (DEQ)

EFFECTIVE DATE: May & , 2002
.... -ii,_ .-"ft

Pursuant to ORS 465.260(2) and (4), the Director, Oregon Department of
Environmental Quality (DEQ), enters this Agreement .with Brix Maritime
-Company (Brix). This Agreement contains the following provisions:
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I. RECITALS

A. Brix is a Delaware corporation authorized to do business in the
State of Oregon and is a "person" under ORS 465.200(20).

B. The Brix site occupies approximately 3.7 acres at 9030 NW St.
Helens Road, in Portland, Oregon. The Site is bordered to the
northeast by' the Willamette River, to the southwest by railroad
tracks .and NW St. Helens Road, to the northwest By .a bulk fuel
storage facility, and to the southeast by industrial use property.
The general location of the property is shown in Attachment A to
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this Agreement. The property is referred to in this Order as the
"Site" or "Facility."

C. The Brix site is located within or near what is known as the
Portland Harbor, a six-mile reach of the Willamette River between
Sauvie Island and Swan Island. A 1997 study by DEQ and the U.S.
Environmental Protection Agency identified elevated levels of
hazardous substances in shallow, near-shore sediments throughout
the Portland Harbor. The Portland Harbor sediments will be the

: subject of a 'llemediaT~Invê trî a;filoTr~aTiGr'Feas£DTTi"ty "Study" c6ndiirc"tea
outside this Order under EPA oversight.

~D7~Brix~"h~a~s~ "owned "the" Si'te" since~-1979 r~ " At""the" time"Brix "acquired"'the'
Site, it was vacant and undeveloped. Since then Brix has developed
the Site for a dispatch and coordination office for its tugboats,
including maritime office space, purchasing, maintenance, storage,
fueling, crew rotation, and permanent moorage of a covered
maintenance work barge. The Site contains two primary structures:
an office building and a storage building. With the exception of
the riverbank, the Site is entirely developed and covered with
asphalt, concrete or buildings. In its operations at the Site,
Brix uses diesel fuel, gasoline, lubricating oils, hydraulic fluid,
antifreeze, kerosene, paints, and paint thinner. Brix currently
generates small quantities of used oil and has generated waste
paint in the past. Brix reports that these materials are currently
stored indoors and/or under cover to prevent exposure to rain 'or
storm water runoff. Brix alleges that it implements strict
inventory controls to ensure that all paint, purchased at the Site
is used and -no waste paint is generated...Brix reports that.it does
not handle, store, treat, generate or dispose of hazardous waste at
the Site. . . • .

E. Between 1995 and 1999, sixteen spills in the vicinity of the Brix
Site were reported to DEQ. Brix alleges its policy is to report
any and all spills observed in or near the river regardless of the
source. The spilled materials were generally reported as petroleum
products. Several spill reports appear to indicate diesel, lube
oil, or bilge water originated from boat operation and maintenance
activities at or near the dock at the Site.

F. In January 1993, a release of lube oil was reported to DEQ (LUST
#26-93-009) .relating to a hole in a 30-weight lube oil transfer
line next to the underground storage tank (UST) system on the Site.
Brix conducted an investigation and removed approximately 50 cubic
yards (cy) of oil-contaminated soil. A report submitted to DEQ,
prepared by Hahn and Associates (1994) states that soil with
elevated total petroleum hydrocarbon (TPH) concentrations (up to
53,400 milligrams per kilogram (mg/kg)) remain on-site near the
location of the pipeline leak. • .

G. A 2,000-gallon gasoline underground storage tank (UST) and 6,000-
gallon lube oil UST were removed from the Site in October 1998.
The remaining two 20,000-gallon diesel USTs .and one 6,000-gallon
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lube oil UST were certified and upgraded in 1998. A diesel release
was reported to DEQ on October 19, 1998. DEQ alleges that complete
information required by the UST statutes and rules regarding the
closure of the two USTs in 1998 has not been submitted to DEQ.

H. On March 3, 1999, DEQ requested information regarding site
operations on the Site. On March 31, 1999, Brix provided": the •
requested information to DEQ.

— November —19997 -DEQ"" requested -that-~Brix"enter~~in to 'a "" Voluntary"
Letter Agreement to perform a preliminary assessment with sampling
at the Site. In December 1999, Brix signed the letter agreement.

J. In February 2000, Brix submitted an Expanded Preliminary Assessment
Report to DEQ. In April 2000, DEQ requested that sampling.be
conducted to determine whether releases of hazardous substances
have occurred at the site and that additional information on' the
facility be submitted. • •

K. In October 2000, in response to DEQ's April 20, 2000 comments, Brix
submitted a Supplemental Preliminary Assessment Report -to DEQ. In
December 2000, DEQ identified areas in which it disagreed with

. conclusions in the report and requested that additional sampling be
: conducted to determine whether releases of hazardous substances
have occurred at the site. . •

L..Brix conducted a -soil and groundwater investigation at the Site in
May-June 2001. This investigation was performed independently
without DEQ oversight. This investigation documented the presence
of total petroleum hydrocarbons. (TPH), benzene,' ethylbenzene,
xylenes, naphthalene, iso-propylbenzene, n-propylbenzene, 1,2,4-
trimethylbenzene, 1, 2,4-trimethylbenzene, 1,3,5-trimethylbenzene, .
polycyclic aromatic hydrocarbons (PAHs) in soil and/or groundwater.

M. In September 2001, Brix submitted its Sampling Results Report to
DEQ, which report concluded, based on the site investigations and
the risk evaluation presented in the report, that no further
characterization or remediation of soils and groundwater is
necessary and that the Site is not -a source of constituents to the
river. In November 2001, DEQ accepted the report as meeting DEQ's
requirements for a Preliminary Assessment with sampling, but
notified Brix that it did not agree with the conclusions or the
risk evaluation presented in the report.

N. The following contaminants were detected in a sediment sample
collected approximately 100 feet downstream of the Site at
concentrations exceeding baseline concentrations established for
the Portland Harbor Study Area: butylbenzyl phthalate and high and
low molecular weight polycyclic aromatic hydrocarbons (LPAHs and
HPAHs). . '

0. The substances described in Sections E, F, G, L, and N are
"hazardous substances" under ORS 465.200(15). The Brix site is a
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"facility" under ORS 465.200(12). . DEQ has alleged that hazardous
substances are present in soil, groundwater, and sediments at. or
near the facility, that the presence of those substances
constitutes a "release" or "threat of release" into the environment
under ORS 465.200(21), and that further site investigations are
needed to fully characterize the nature and extent of such releases
at, on or -from the Site and to support the conclusions in Brix's
Sampling Results Report.

"7~THe're~f ore ,~~DEQ "has"~feques"tfed~"and '"Br~ix~Has" agreed" ~~t o en t er " "i"n£o " "tihTs"
Voluntary Agreement to implement the activities required by this
Agreement, which DEQ considers to be necessary to protect public
hearrth" — s a'f &ty, — an'd~̂ weTf 'sac e

II. AGREEMENT

The parties agree as follows:

A. Work

1 . . Remedial Investigation

Brix shall perform a remedial investigation satisfying OAR
r 340-122-0080, the terms and schedule of a DEQ approved work

plan developed by Brix, and applicable elements of the Scope
of Work contained in Attachment B to this Agreement. Brix

; may specify, in the. proposed work plan, elements of .the Scope
- .of Work that Brix considers inapplicable or unnecessary to

the remedial investigation for the facility. Brix may propose
• to perform the work-in phases or operable units.

' 2. Source Control Measures

For any unpermitted discharge or migration of contaminants to
the Willamette River or sediments identified in the remedial
investigation, Brix shall evaluate such - discharge or
migration, and then develop and implement source control
measures in accordance with the Scope of Work.

3. DEO- Review

DEQ shall provide review, approvals /disapprovals, and
oversight in accordance with the schedule set forth in the
Scope of Work, or as soon as thereafter practicable in the
event staff resources or workload prevent compliance with the
schedule. Any DEQ delay shall correspondingly extend Brix's
schedule for a related deliverable or activity.

4. Additional Measures • • .

Brix may elect at any time during the term of this Agreement
to undertake remedial measures other than those required
under this Agreement necessary to address a release or
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threatened release of hazardous substances at the facility.
Such other measures shall be subject to prior approval by
DEQ. Prior approval shall not be required in emergencies
where Brix reasonably believes a delay in undertaking a
particular action will threaten human health, safety, or the
environment; provided that Brix notifies DEQ of the emergency
and'action as soon as is practicable.

5 . Dredging Activities

Brix shall notify the DEQ project manager at least sixty (60)
days before undertaking any dredging or other activity that

—————--ifii'ghe—disTrurb—s~eca.l~merrt7s~"a"t~"or—near—trhe"~f aclrri~ey~:——in—i'trs"-
notice of dredging or other activity, Brix shall: (a)
Evaluate the concentration of hazardous substances present in
and below the affected sediments based on sampling and
analyses performed in advance of the notice; (b) Document the
steps to be taken to ensure that both the activity and the
subsequent management and disposal of dredged spoils will be
conducted in a manner protective of human health and the
environment; and (c) Evaluate the effect of the activity on
the Portland Harbor Remedial Investigation and Feasibility
Study. Dredging may proceed under existing permits subject to
the above notice and ..implementation of any additional

. dredging or management practices•required by DEQ.' DEQ shall
also be notified of and copied on any permit application to
the Oregon Division of State Lands or United States Army
Corps of Engineers for dredging or other activity disturbing
sediments adjacent to the Brix site. Notwithstanding the
foregoing, Brix may conduct dredging or other activities that
might disturb sediments at or near the facility without
giving DEQ 60 days' notice, if such activities are conducted
in accordance with an effective Dredging Agreement between
Brix and DEQ that describes the notification and sampling
requirements, dredging, management,- and disposal practices,
and any other measures that Brix will take to ensure that all
activities within the scope of the Dredging Agreement are
conducted in a manner that is protective of human health and
the environment and consistent with Harborwide cleanup work.

B. Public Participation

Upon execution of -this Agreement, DEQ will provide public notice
of •this Agreement through issuance of a press release, at a
minimum to a local newspaper of general circulation, describing
the measures required under this Agreement. Copies of the
Agreement will be made available to the public. DEQ shall
provide Brix a draft of such press release and consider any
comments by Brix on the'draft press release, before publication.
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C. DEQ Access and Oversight

1. Brix shall allow DEQ to enter all portions of the facility at
all reasonable times for the purposes, among other things, of
inspecting records relating, to work under this Agreement;
observing Brix's progress in implementing this Agreement;
conducting such tests and taking such samples as DEQ deems
necessary; verifying data submitted to DEQ by Brix; and,
using camera, sound recording, or other recording equipment

._.. _ "" "f or "purposes relating "Co "work IHTcTer""€h~is Agreement T~~Upon
Brix's verbal request, DEQ shall make available to Brix a
split or duplicate of any sample or recording taken by DEQ

""————~ "~pursuant"~to—thrs"AgreementT~""DEQ~"sha"l~l~use~rts—best'-effort sr"
but not be obligated, to provide reasonable advance notice
before entering the facility.. DEQ shall adhere to-all 'health
and safety requirements of the facility, as identified in the
applicable Health and Safety Plan, including, but not limited
to, requirements in portions of the Site where outside
visitors must be accompanied by company personnel. '..

2. Brix shall permit DEQ to inspect and copy all records, files,
photographs, documents, and data in connection .with work
under this Agreement, except that Brix shall not be required
to permit DEQ inspection or copying of items /subject to
attorney-client or attorney work product privilege. DEQ shall
use its best efforts, but not be obligated, ,,to ' provide
reasonable notice before records inspection and copying
requests.

3. Attorney-client and work . product privileges may not be
. . asserted with respect to any records required under
Paragraphs II.G.I and II.G.2 of this Agreement. Brix shall
identify to DEQ--by addresser-addressee, date, general
subject matter, and distribution--any document, record, or
item withheld from DEQ on the basis of attorney-client or
attorney work product privilege. DEQ reserves, its rights
under law-.to obtain documents DEQ asserts are improperly
withheld by Brix. . .

D. Project Managers

1. To the extent possible, all reports, notices, and other
communications required under or relating to this Agreement
shall be directed to:

DEO Project Manager: Brix Project Managers:
Rodney Struck . John Edwards
Voluntary Cleanup Program David Templeton

. Oregon DEQ . . Anchor Environmental, Inc'.
. 2020 SW Fourth Avenue,' Suite 400 1411 4th Avenue, Suite 1210
Portland, Oregon 97201-4987 Seattle, WA 98101^
Phone: (503) 229-5562 ' Phone: (206) 287-9130
FAX: (503) 229-6899 FAX: (206) 287-9131
email: rodnev.struck@deq.state . or .us .email: jedwards@anchorenv.com
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email: dtemr>leton@anchorenv. corn

with a copy to: . Kirn Maree Johannessen, Esq.
Johannessen & Associates, P.S.
5413 "Meridian Ave. N., Suite C
Seattle, WA 98103
Phone: (206) 632-2000
FAX: (206) 632-2500
email: kmj@johanassocs.com

~.—Brrx-'-s—and--DEQ':s--Project-Managers—sha-1-1—be—ava-i-l-able and 'have
the authority to make day-to-day decisions necessary to
complete the Scope of Work under this Agreement.

E. Notice and Samples

Brix shall make every reasonable attempt to notify DEQ of any
excavation, drilling, or sampling to be conducted under this
Agreement at least five (5) working days before such activity but
in no event less than twenty-four (24) hours before such
activity. Upon DEQ's verbal request, Brix shall make available to
DEQ a split or duplicate of any sample taken pursuant to this
Agreement. DEQ shall make every effort to complete analysis of
any split or duplicate sample on a schedule consistent with
Brix's schedule for related activities. DEQ shall' provide Brix
with copies of all analytical data from such samples as soon as
practicable.

F. Quality Assurance

Brix shall conduct all sampling, sample transport, and sample
analysis in accordance with the Quality. Assurance/ Quality
Control (QA/QC) provisions approved by DEQ as part of the work
plan. All plans prepared and work conducted as part of this
Agreement shall be consistent with DEQ's "Quality Assurance
Policy No. 760.00". Brix shall ensure that each laboratory used
by Brix for analysis performs such analyses in accordance with
such provisions. . .

G." Records

1. In addition to those technical reports and documents
specifically required under this Agreement, Brix shall
provide to' DEQ within thirty (30) days of DEQ's written
request copies of documents generated in connection with the
work required under this Agreement, including QA/QC memoranda
and QA/QC audits, draft and final deliverable plans, final
reports, task memoranda, field notes, and laboratory
analytical data that have undergone data quality validation.

2. If DEQ determines that review of raw data ̂ or preliminary
laboratory reports is necessary in order to ensure protection
of public health, 'safety, and welfare and the environment,
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that information will be provided by Brix within_ten (10)
days of. DEQ's written request.

3. Brix and DEQ shall preserve all records and "documents in
possession or control of Brix and DEQ, respectively, or their
employees, agents, or contractors that relate in any way to
activities under this Agreement for at least five (5) years
after termination under Subsection II.R. of this Agreement;
provided that after such 5-year period, Brix and DEQ shall
provid'e~̂ the other sixty (6TT) days noticeBefore destruction"
or other disposal of such records and make them available for
inspection and copying.

4. Brix may assert a claim of confidentiality regarding any
documents or records submitted to or copied by DEQ pursuant
to this Agreement. DEQ shall treat documents and records for
which a claim of confidentiality has been made in accordance
with ORS 192.410 through 192.505. If Brix does not make a
claim of confidentiality at the time the documents or records
are submitted to or copied. by DEQ, the documents or records
may be made available to the public without notice to Brix.

H. Progress Reports
•»

During each quarter of this Agreement, Brix shall..deliver to DEQ
on or before the fifteenth (15th) day following the end of the

i calendar quarter two (2) copies of a progress report containing
" the following items. DEQ anticipates that the progress report

will not exceed 2 pages in length.

'* 1. Actions taken under this Agreement during the previous
quarter; .

2. Actions scheduled to be taken in the next quarter;

3. Sampling, test results, and any other data generated by Brix
during the previous quarter; and

4. A description of any problems experienced during the-previous
quarter and the actions taken to resolve them.

I. Other Applicable Laws

Subject to ORS 465.315(3), all actions under this Agreement shall
be performed in accordance with all applicable federal, state,
and local laws and regulations. Without limiting the foregoing,
all action under this Agreement shall be- performed in accordance
with any applicable federal, state and local laws and regulations
related to archeological objects and sites and protection
thereof. If archeological objects or human remains are
.discovered. during any investigation, removal or remedial
activities at the Site, Brix shall, .at a minimum, (a) stop work
immediately in the vicinity of the find, (b) provide any
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notifications by ORS 97.745 and ORS 358.920, (c) notify Kim Cox,
Portland Harbor Project Coordinator at (503) 229-6590 or the DEQ
project manager for the Brix site within 24 hours of 'the
discovery, and (d) use best efforts to ensure that Brix and its
employees, contractors, counsel . and consultants keep the
discovery confidential, including but not limited to, refraining
from contacting the media or any third party or otherwise sharing
information regarding the discovery with any member of the
public, and immediately notifying DEQ of and directing any

————inquiry—f:rom~the—media"'or~pubic~re'gardin~g~the™drs'covery~to DEQ.

J. Reimbursement of DEQ Oversight Costs

1. Prior to entry of this Agreement, DEQ shall submit to Brix an
estimate of costs incurred by DEQ to date for site assessment
activities and preparation and negotiation of this Agreement.
Upon entry of this Agreement, DEQ shall submit to Brix an
invoice for costs actually and reasonably incurred by DEQ
prior to entry of this Agreement for site assessment
activities and preparation .and negotiation of this Agreement
and an estimate of future DEQ oversight costs associated with
Brix's implementation of this Agreement. DEQ's invoice for
direct costs will include a direct, labor summary showing the
persons charging time, the amount of time, and the nature of
the work performed.• • .

2. DEQ shall submit to Brix a monthly statement of costs
incurred after issuance of this Agreement by DEQ in
connection with oversight of Brix's implementation of this
Agreement. Each invoice will include a summary of costs
billed to date. DEQ's invoices for direct costs' will include
a direct labor summary showing the persons charging time, the
amount of time, and the nature of the work performed.

3. DEQ or State of Oregon oversight costs payable by Brix shall
include both direct and indirect costs. Direct costs shall
include site-specific expenses, DEQ contractor costs, and DEQ
legal costs. Indirect costs shall include those general
management and support costs of the DEQ and of the applicable
administering division .(e.g. Waste Prevention and Management
Division, Environmental Cleanup Division, Northwest Region)
that are allocable to DEQ oversight of this Agreement and not
charged as direct, site-specific costs. Indirect costs shall
be based on a percentage of direct personal services costs.
DEQ oversight costs also shall include the surcharge required

<• by ORS 465.333.

4. Within thirty' (30) days of receipt of a DEQ statement, Brix
shall pay the amount of costs billed by check made payable to
the "State of Oregon, Hazardous Substance Remedial Action
Fund". Brix shall pay simple interest of 9% per annum on ' the
unpaid balance of any oversight costs,, which interest shall
begin to accrue at the end of the 30-day payment period.
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K. Force Majeure

If any event occurs that is beyond Brix's reasonable control
and that .causes or might cause a delay or deviation in
performance of the requirements of this Agreement, Brix shall
promptly notify DEQ's Project Manager verbally of the cause
of the delay or deviation and its anticipated duration, the
measures that have been or will be taken to prevent or
minimize the delay or deviation, .and the timetable by which
"Brix~pr"6pose's~"C"6"~carry" out "such"measures 7 Brix""sh~aTl "con'f i'rm
in writing this information within five (5) working days of
the verbal- notification.

2. If Brix demonstrates to DEQ's satisfaction that the delay or
deviation has been or will be caused by circumstances beyond
the reasonable control .and despite the due diligence of Brix,
DEQ shall extend times for performance of related.activities
under this Agreement as appropriate. Circumstances or events
beyond Brix's control might• include but are not limited to
acts of God, unforeseen strikes or .work stoppages, fire,
explosion, riot, sabotage, or war. Increased cost of
performance or changed business or economic circumstances
shall be presumed not to be circumstances beyond Brix's
reasonable_control. . .

L. Prior Approval

Where DEQ review and approval is required for any plan or
activity under this Agreement, Brix shall not . proceed to
implement the plan or activity until DEQ approval .is. .received.
.Any DEQ delay in granting or denying approval shall
correspondingly extend the time for completion 'by Brix. Prior
approval shall not be required in emergencies where Brix
reasonably believes a delay in undertaking a particular action
will threaten human health, safety, or the environment; provided
that Brix notifies DEQ of the emergency and action as soon as is
practicable. . .

M. Dispute Resolution

In the event of disagreement between Brix and DEQ regarding
•implementation of this Agreement, Brix and DEQ shall, in the
following order: 1) make a good faith effort to resolve the
dispute between technical Project Managers; 2) if necessary,
refer the dispute for resolution by the immediate supervisors of
the Project Managers;. 3) if necessary, provide each other their
respective positions in writing and refer the dispute for
resolution by DEQ's Administrator of the Land Quality Division or
the Northwest Region Administrator and Brix's Regional Director;
and 4) if necessary, refer the dispute for resolution by DEQ's
Director and Brix's President.. Brix shall have trie right to have
counsel present during any dispute resolution, meetings between
DEQ and Brix. DEQ's final decision after such dialogue shall be
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enforceable under this Agreement. The time required for dispute
resolution shall correspondingly extend Brix's schedule for. all
pending, affected deliverables or activities.

N. Enforcement of Agreement and Reservation of Rights

1. In the event of Brix's failure to comply with this Agreement
(including any failure to reimburse oversight costs), DEQ may
enforce this Agreement as an order under ORS 465.260(5) or

—"•——=—•— -. "may~terminat"e""thrs~ Agreement" "after ""thirty (30) "days written
notice to Brix.

————2~. —In—the—event—of—DEQ '-5-—f ai-lure—to—provrde—-oversight—in-
accordance with this Agreement, Brix may terminate this
Agreement after thirty (30) days written notice to DEQ. Costs
incurred or obligated by DEQ before the effective date of any
termination of this Agreement shall be owed under the
Agreement notwithstanding such termination.

3. Brix does not admit any facts (including those recited
herein), legal issues, liability, or violation of. law by
virtue of entering this Agreement.

4. Except as otherwise provided in Subsection II.0., nothing in
this Agreement shall prevent Brix from exercising any rights
of contribution or indemnification Brix might have against
any person, including the State of Oregon, regarding the
release(s) of hazardous substances that are the subject of
this Agreement; provided Brix waives any. right it might have
under ORS 465.260(7) to seek reimbursement from the Hazardous
Substance Remedial Action Fund for costs incurred under this
Agreement.

5. Brix agrees not to litigate, in any proceeding brought by DEQ
to enforce, this Agreement, any issue other than Brix's or
DEQ's compliance with this Agreement.

6. The Brix site is part of the Portland Harbor, which was
listed on the federal National Priority List (NPL). in
December 2000. DEQ remains the lead agency with respect to
the Brix site. If EPA orders any conflicting or overlapping
activities, this Agreement shall be modified, as necessary,
to prevent conflicting or duplicative obligations. Any other
additional EPA-imposed obligations may be addressed by
modification of this Agreement under Subsection II.Q. or by
separate agreement or order.

O. Hold Harmless

1. Brix shall save and hold harmless the State of Oregon and its
commissions, agencies, officers, employees, contractors, and
agents, and indemnify the foregoing, from and against any and
all claims arising from acts or omissions related to this
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Agreement of Brix or its officers, employees, contractors,
agents, receivers, trustees, or assigns. DEQ shall not be
considered a party to any contract made by Brix or its agents
in carrying out activities under this Agreement.

2. To the extent permitted by Article XI, Section 7, of the
Oregon Constitution and by the Oregon Tort Claims Act, the
State of Oregon shall save and hold harmless Brix and its
officers, employees, contractors, and agents, and indemnify

....... the foregoing, "fronf and ""againsTi" any and aTl~ "claims arising
from acts or omissions related to this Agreement of the State
of Oregon or its commissions, agencies, officers, employees,

—————:—'—contractor's'-,——or—'agent's—~('<sxcep"t——f"o"r——actrs——approving——o~r"
omissions constituting approval of any activity of Brix under
this Agreement). Brix shall not be considered a party to any
contract made by DEQ or its agents in carrying out activities
under this .Agreement.

P. Parties Bound

This Agreement shall be binding on the parties and their
respective successors, agents, and assigns. The undersigned
representative of each party certifies that he or she is fully
authorized to. execute and bind such party to this Agreement. No
change in ownership or corporate or partnership status relating
to the facility shall in. any way alter Brix's obligations under
this Agreement,-unless otherwise approved in writing by DEQ.

Q. Modification

DEQ and Brix may modify this Agreement by mutual written
agreement. .

R. Duration and Termination

Upon completion of. work under this Agreement, Brix shall submit
to DEQ a written notice of completion. This Agreement shall be
deemed satisfied and terminated upon payment of all oversight
costs owed and upon DEQ's issuance of a letter acknowledging
satisfactory completion of activities in accordance with this
Agreement. Such letter shall be issued within sixty (60) days of
receipt of notice of • completion evidencing satisfactory
completion of activities in accordance with- this Agreement and
payment of outstanding DEQ oversight costs, or as soon thereafter
as is reasonably practicable. In the event that DEQ is unable to
issue such letter within sixty days of receipt of Brix's written
notice of completion, DEQ shall provide Brix with a written
schedule upon which DEQ anticipates review of Brix's work and
issuance of that letter.
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BRIX MARITIME COMPANY

(Narrv
Date i • 6

[Title)

STATE OF OREGON
DEPARTMENT OF ENVIRONMENTAL QUALITY

By: Date:
^ (Name) f f

(Title)

KBB/GEN30415
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ATTACHMENT B

SCOPE OF WORK FOR
REMEDIAL INVESTIGATION AND SOURCE CONTROL MEASURES

I. SCHEDULE

Respondent shall submit for DEQ review and approval Remedial
•—Investrgatron—CRT} -,—Risk Assessment- (RA) ;—and —Source— Control -Measures

(SCM) work plans and reports which address all elements of this Scope
of Work (SOW) . Elements of the SOW may be addressed by alternative

—means -or—by—us i-ng— ex-i-s t-ing—data—or—i-n-fo-rma t-i-on—to—the—ex-t-en-t—t-ha-te—the -
data are applicable, meet the objectives of the RI, and are of
acceptable QA/QC.

All work completed under this Agreement shall proceed in accordance
with the schedule below:

RI Assessment Work Plan (if
Respondent elects to perform
a Pre-RI Assessment)

DEQ Review and Comment

Pre-RI Assessment Report

RI Proposal

DEQ Review and Comment

Draft RI Work Plan

DEQ Review and Comment

Final RI Work Plan

Initiation of RI

Initiation of SCM

A Pre-RI Assessment Work Plan will be
submitted to DEQ within 15 days of the
issuance of this Agreement.

To Respondent within 15 days of receipt
of Pre-RI Assessment Work Plan.

To be specified in Pre-RI Assessment
Work Plan.

An RI proposal will be submitted to DEQ
within 30 days of issuance of this
Agreement or, if a Pre-RI Assessment is
performed and DEQ determines that an RI
is necessary, based on the results of a
Pre-RI Assessment, within 30 days of
approval of the Pre-RI Assessment
Report.

To Respondent within 30 days of receipt
of RI Proposal.

To DEQ within 30 days of receipt of DEQ
comments on RI Proposal.

To Respondent within 30 days of receipt
of draft RI Work Plan.

To DEQ within 30 days of receipt of DEQ
comments on draft RI Work Plan.

To be specified in Project Management
section of RI Work Plan.

To be specified in Project Management
section of RI Work Plan.
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The schedule for additional deliverables specified in this SOW (e.g.,
Risk Assessment work plan, Remedial Investigation report, Risk
Assessment report, and Source Control Measure work plan) should be
specified in the Project Management Plan section of the RI work plan.

All work 'plans may be amended by Respondent as necessary to reflect or
incorporate newly discovered information and/or environmental
conditions. Additional work plans and work plan amendments are subject
to DEQ review and approval and shall be processed according ,to
~sc'hre"dirles~1~nHgot'i"a"t"ed""~between the- parties- ~at the—"time"of~ each—phase-
change or task addition. Respondent .shall initiate and complete work
according to the schedule specified in the applicable approved work

-—pl-an—or—amendment-:——-Future— schedules—or—dead-l-i-nes—for—a-1-1—submi-t-fcais-,—
work plans or other requirements shall be adjusted accordingly for the
time necessary for preparation, approval and implementation of
additional work plans, investigations and/or reports not contemplated
in the original schedule and shall be approved by DEQ in writing.

II. OBJECTIVES

Work performed under this Agreement shall complement and incorporate
existing facility information with the following specific objectives.
For purposes of this Scope of Work, the "facility" shall exclude that
portion of the facility that is below the mean high-water mark of the
Willamette River. The parties acknowledge that a separate Portland
-Harbor Sediment RI/FS is proceeding with respect to the portion of the
Willamette River below the mean high-water mark, and it is not the
purpose of .this Scope of Work to duplicate any of that work:

A. Identify and characterize all hazardous substance source
areas at the Brix Maritime facility. Source areas shall be
characterized through a review of historical information and
the collection of environmental samples for chemical,
geotechnical, and other analyses. The evaluation of source
areas shall focus on upland operations that may have resulted
in a release of hazardous substances.

B. Evaluate all contaminant migration pathways at the Brix
Maritime facility. Key elements relevant to contaminant
migration include, but are not limited to, the rate and
direction of groundwater flow, subsurface contaminant
migration to the Willamette River, overland contaminant
migration to the Willamette River, storm water discharge to
the Willamette River, direct and indirect release to the
Willamette River, preferential migration 'pathways,
volatilization, dust entrainment, and riverbank seepage.

C. Determine the nature, extent, and distribution of hazardous
substances in affected media at the Brix Maritime facility.
This analysis should .focus on the vertical and horizontal
extent of source area contamination^ groundwater
contamination, and . • surface and subsurface soil
contamination. • '
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D. Identify all current and reasonably likely future human and
ecological receptors at the Brix Maritime facility.
Receptors shall include human and ecological receptors that
may be exposed to hazardous substances at the facility. This
analysis .should consider all relevant contaminant migration
pathways and the nature, extent and distribution of
hazardous substances in affected media.

E. Collect sufficient data and historical information to allow
—:—————-----the——identif-i-cation -of -possible --areas - --of —sediment-

contamination adjacent to the Brix Maritime facility. Areas
of potential sediment contamination shall be characterized

———~.——------through—the—Por-tl-and-Ha-rbor—Sed-i-men-tr-R-I-/-F-S-—-Dat-a—e©-l-l-ee-fc-i-on-
and evaluation shall consider the potential for contaminant
migration to the Willamette River and over or in-water
releases of hazardous -substances resulting from operations
at the Brix Maritime facility. Respondent may be required to
perform limited sediment or benthic sampling adjacent to the
facility as necessary to address an objective of this Scope
of Work but will not be required to conduct sediment or
benthic sampling that is duplicative of sampling under the
Portland Harbor sediment RI/FS.

F. Evaluate .the risk to .human .health and -the. ..environment from
releases • of hazardous • substances at or from the Brix
Maritime facility through the -performance of human health
and ecological risk assessments.

'. G. - Identify hot spots of contamination, if any, at the Brix
Maritime facility. .

H. Generate or use data of sufficient quality for site
characterization and risk assessment at the Brix Maritime
facility. .

I. Develop the information necessary to evaluate and design
necessary source control measures to address contaminant
releases from the Brix Maritime facility.

J. Implement necessary source control measures to address
contaminant releases from the Brix Maritime facility.

III. Pre-RI Assessment Work Plan and Report

Respondent may elect to perform a Pre-RI Assessment as the initial task
under this Agreement. The primary purpose of the Pre-RI assessment is
to determine which media and pathways (e.g., groundwater, surface
water, air, and direct contact) are affected by site related hazardous
substances. The Pre-RI Assessment will include a review of the
facility history, review of current .facility conditions, and may
include focused sampling activities, to assess potential past and
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present sources of hazardous substances and determine if there has
been a release from these sources to surface water or sediments, as
appropriate.

If Respondent elects to perform a Pre-RI Assessment, Respondent shall
submit a Pre-RI Assessment Work Plan for DEQ review and approval. The
Pre-RI Assessment Work Plan shall' describe the objectives,
deliverables, schedule^, and specific tasks that will be performed for
the Pre-RI Assessment. If the Pre-RI Assessment includes sampling,
"~t"Eework" ~~plaii shaTl describe"" "~th~eT~" samp ring locations'" and the
methodologies that will be used for the sampling and analysis.

"The~Pre-RI—As'S-essment"reportr~Ttf±i-l—present—the—results—of--the —Pre=RT~
Assessment including figures and tables presenting the results of any
sampling and analysis. The report will present conclusions regarding
the likelihood of past or present source(s) and pathway(s) for the
release of hazardous substances to sediments adjacent to Respondent's
facility and whether a re-evaluation of the priority, of Respondent's
facility is appropriate.

The results of the Pre-RI Assessment, shall be used to determine
whether further action is needed to assure protection of present and
future public health, safety and welfare, or the environment. No
further work shall be required under this Agreement and SOW if, based
on historical information and the results of the Pre-RI Assessment or-
subsequent facility investigation, DEQ reasonably , determines that
there is rio likely present .source and pathway for the . release of
hazardous substances to surface water or sediments at or from
Respondent's facility for which DEQ could require a removal action or
remedial investigation under ORS 465.200 et seq. Further,, should the
pre-RI assessment or subsequent facility investigation provide enough
.information to re-evaluate the priority of the facility, Respondent
may request that DEQ perform this evaluation. Should it be-determined
by DEQ that the facility no longer presents a high priority threat to
present and future public health, safety, and. welfare or the
environment, no further RI work with respect to the uplands portions
of the facility shall be required under this Agreement and SOW.

IV. REMEDIAL INVESTIGATION PROPOSAL

If DEQ determines that .further RI work is required (or if Respondent
elects not to perform a Pre-RI Assessment), Respondent shall prepare
an RI proposal. The RI Proposal shall briefly discuss Respondent's
proposed approach to the RI, addressing soil., groundwater, surface
water, sediments, and air. The proposal will provide the framework for
the .RI Work Plan and will include at' a minimum, a summary of data
collected to 'date, a conceptual site model (including a conceptual
site hydrogeologic model), a description of RI goals and objectives
and an estimated schedule for completion of the RI. . The RI proposal
shall consider methodologies presented in the Portland-Harbor Sediment
Management Plan and the Portland Harbor Sediment Investigation Work
Plan. . ' . . , • •
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Vi REMEDIAL INVESTIGATION WORK PLAN

The work plan shall be developed in accordance with applicable Oregon
Administrative Rules (OAR 340-122-010 through -115), DEQ guidance, and
the Guidance for Conducting Remedial Investigations and Feasibility
Studies Under CERCLA, OSWER Directive 9355.3-01, 1988, as appropriate.
Existing data may be used if it meets data quality objectives for the
RI. The results of the RI shall be utilized to guide data collection
efforts performed as part of the Portland Harbor RI/FS Work Plan. The
-need—for—the—RI--Work- Plan- shall--be -eva-luated—based—on --the—results ~o-f
the pre-RI Assessment. The submitted work plan shall .include, but not
be limited to the following items:

PROJECT MANAGEMENT PLAN

The RI Work Plan shall include a proposed schedule for
submittals and implementation of all proposed activities and
phases pertaining to this scope of work (this schedule will
include target dates for the submittal of a Risk Assessment
work plan, and submittal of draft and final Remedial
Investigation, and Risk Assessment reports); a description
of the personnel (including subcontractors, if known)
involved in the project, and their respective roles in. the
project; and a discussion of how variations from the
approved work plan will be managed.

SITE DESCRIPTION

.The RI work plan shall include a .discussion of the current
understanding of the physical setting of the facility and

..surrounding area; the facility history-; hazardous substance
and waste management history; facility.operations conducted
on, in, over or adjacent to the Willamette River and current
facility conditions.

SITE CHARACTERIZATION PLAN

The Site Characterization plan shall be consistent with DEQ
guidance and the requirements specified in OAR 340-122-080.
The site characterization plan shall include, but not be
limited to, characterization of the hazardous substances,
characterization of the facility, identification of potential
receptors and the collection and evaluation of information
relevant to the identification of hot spots of contamination,
and shall address the following:

1. Soils

Objective:To identify and characterize releases of hazardous
substances from the facility to soils.

Scope: The plan shall supplement previous soil sampling at
the facility. The plan shall address all areas of the
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facility which could potentially have., received spills, 'leaks
from tanks or piping, been used for waste treatment or
disposal, or have been affected by contaminated surface water
or storm water runoff, and all other areas of the facility
where soil contamination is known or suspected.

Procedures: The plan shall be designed and conducted to
determine the vertical and lateral extent of soil
contamination, determine the extent to which soil

—————————contamination" ~may—contribute—to~~~Wi~l±amet te—River" • sediment~
contamination, characterize the facility geology, determine
the physical and chemical soil characteristics relevant to

—————————the—R-I-;—evaiuate—the-potential-—f-o-r— contaminant—migration---arid--
gather the information necessary to identify hot spots of
contamination. The plan shall include the proposed
methodology for characterizing soil.

2. Groundwater

Objective: . To identify and characterize releases of
hazardous substances from the facility to groundwater.

Scope: The plan shall supplement previous investigations at
the facility and shall identify and characterize all past,
current and potential releases of hazardous substances to

;: • groundwater from the facility.

Procedures: The plan shall be designed and conducted to
determine the vertical and lateral extent of groundwater
contamination, both on and, if applicable, off-site; estimate
the rate of contaminant flux to .the Willamette River;
determine the extent to which free phase product is migrating
to the Willamette River; characterize the facility
hydrogeology, determine the physical and chemical water
bearing zone characteristics relevant to the RI; evaluate the
potential for contaminant migration through groundwater; and
gather the information necessary to identify hot spots of
contamination. The plan . shall include the proposed
methodology for characterizing groundwater. Alternative
methods for characterizing .groundwater should be considered
to accelerate the RI. Monitoring wells and other holes must
be drilled, constructed and decommissioned in accordance with
OAR Chapter 690, Division 240 and DEQ "Ground Water
Monitoring Well, Drilling, Construction and Decommissioning"
guidelines (DEQ 1992).

3. Surface Water

Objective:To identify and characterize releases of hazardous
substances from the facility to surface water.

Scope: • The plan shall supplement previous investigations
at the facility and shall identify and characterize all past.
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current, and potential impacts to surface waters from the
facility.

Procedures: The plan shall be designed to determine the
extent to which surface water may have been impacted by
releases of hazardous substances at the facility; determine,
the nature and extent of surface water contamination;
characterize the facility hydrology; determine the physical
and chemical surface water characteristics relevant to the RI
-including—flow—charactreri-stics-;—evaluate -"the 'potential for
contaminant migration and gather the information necessary to
identify hot spots of contamination. The plan shall include
-the—p-ropesed—me-t-hodo-1-egy—fo-r— eha-rae-te-ri-z-i-ng—sur-f ace—water-:—-—

4. Sediments

Objective:To identify and characterize releases of hazardous
substances from the facility to sediments.

• . Scope: The plan shall supplement previous investigations
at the facility, shall identify and characterize all past,
current, and potential releases of hazardous substances to
sediments from the facility in a manner consistent with the
Portland Harbor Sediment RI/FS. Characterization of the
nature and extent of sediment contamination 'shall not be
subject to this Agreement, but is contemplated to be
completed•through the Portland Harbor Sediment RI/FS.

Procedures: The plan shall be designed to identify
sources of sediment contamination from the facility, and
characterize release mechanisms from the facility to
sediments. The plan shall include the proposed methodology
for characterizing releases to sediments and as applicable
shall utilize methodologies presented in the Portland Harbor
Sediment Management Plan and the Portland Harbor Sediment
Remedial Investigation and Feasibility Study Work Plan.

5. Air . ,

Obnective: To identify and characterize any unpermitted
release of hazardous substances to the air, from soil,
surface water, or groundwater contamination at the facility.

Scope: The plan shall supplement previous investigations at
the facility and shall identify and characterize all past,
current and potential releases (e.g. contaminated soil or
groundwater) of hazardous substances to air.

Procedures: The plan shall include the proposed methodology
for evaluating air emissions . using appropriate emission
calculations and/or a field sampling program:" The plan shall
be designed to delineate the nature and extent of
contamination, characterize the site climatology, determine
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the physical and chemical air characteristics relevant to the
RI, evaluate the potential for contaminant migration to the.
Willamette River and surrounding areas and gather the
information necessary to identify hot spots of contamination.

6. Identification of Current and Reasonably Likely Future
Land and Water Use

Objective: To identify current and reasonably likely future
"land and~ wafer uses in CHe local!"ty of the~"fac i1i ty not
including those of the Willamette River.

————Scope"———Th'er~p~l~an~sha~l±~~b'e"des±gn'ed~-fo~~i'denti'fy~curren-tr-and'~
reasonably likely future land and water uses for the purposes
of identifying hot spots of contamination and conducting the
baseline human health and ecological risk assessments based
on OAR 340-122-080, DEQ .Guidance, and the Portland Harbor
Sediment Management Plan. •

Procedures: The plan shall include the proposed methodology
for identifying current and reasonably likely future land and
water uses in the locality of the facility.

D. SAMPLING AND ANALYSIS PLAN (SAP)

-•- Objective: To adequately .document all sampling and analysis
. .procedures.

- Scope: In preparation of the SAP, the following guidance
documents shall be utilized: Data Quality Objectives for
Remedial Response Activities. EPA/540/G-87/004 (OSWER
Directive . 9355.0-7B), March, 1987; Test Methods for
Evaluating Solid Waste, SW-846; and A Compendium of Superfund
Field Operations Methods, EPA/540/P-87/001 (OSWER Directive
9355.0-14), December, 1987. The SAP shall address all topics
listed in Environmental Cleanup Division Policy #760.000,
Quality Assurance Policy.

Procedures: The work plan shall include a sampling and
analysis plan (SAP). The SAP shall include quality assurance
and quality control (QA/QC) procedures for both field and lab
procedures. . The SAP shall be sufficiently detailed to
function as a manual for field staff.

E. HEALTH AND SAFETY PLAN (HASP)

Objective: To establish policies and procedures to protect
workers and the public from the potential hazards posed by a
hazardous materials site.

Scope: The HASP portion of the work plan shall comply with
29 CFR 1910.120 and OAR Chapter 437, Division 2.
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Procedures: The HASP shall include a description of risks
related to RI activities, protective clothing and equipment,
training, monitoring procedures, decontamination procedures
and emergency response actions.

F. MAPS

The work plan .shall include a map or maps of the facility,
which clearly shows facility topography, on-site structures,

—-——waste-drsposal—areas- -and-proposed "sampl"ing—locations .

-V3rs——EVALUATION -AND-IMPLEMENTATION-OF-SOURCE-GONTROL- MEASURES

Objective:To implement necessary source control measures to address
•contaminant, migration to the Willamette River that warrants removal
action under OAR 340-122-070.

Scope: The plan shall gather sufficient information to evaluate,
design and implement necessary source control measures.

Procedures: The plan shall be designed to and conducted to
characterize all release mechanisms to the Willamette River.
Characterization data shall be adequate to evaluate, design and
implement necessary source control .measures. .Source control measures
shall address contaminant migration to - the .river through overland
transport, storm water .runoff, free phase .product migration, direct
release, and/or dissolved groundwater contaminant migration that
warrant removal action under OAR 340-122-070. ,

Termination:. Respondent's obligations with .respect to any source
control measures implemented under this .SOW shall terminate .upon
implementation of a remedy or entry of a consent decree, unilateral
order, or other order, that requires remedial action with respect to the
facility that effectively serves to control that source.

VII. RISK ASSESSMENT WORK PLAN

A. UPLAND HUMAN HEALTH RISK ASSESSMENT PLAN

Objective: To evaluate the collective demographic,
geographic, physical, chemical, and biological factors at
the facility, for the purposes of characterizing current or
reasonably l-ikely future risks to human health as a result
of a threatened or actual release(s) of a hazardous
substance at or from the facility; documenting the magnitude
of the potential risk at the facility; supporting risk
management decisions; and establishing remedial action goals
if necessary. . . ' .

Scope: The human health risk assessment shall evaluate
risk in the context of current and reasonably likely future
.land and water uses and in the absence of any actions to
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control or mitigate these risks (i.e., under an assumption
of no action). The -human health risk assessment portion of
the .work plan shall be developed. based on the requirements
specified in OAR 340-122-084, DEQ guidance, and the Risk
Assessment Guidance for Superfund - Human Health Evaluation
Manual Part A. United States Environmental Protection Agency
(EPA) Interim Final, July 1989 (RAGS-HHEM) . .A suggested
outline for the human health evaluation is given in Exhibit
9-1 of the RAGS-HHEM. The work plan should use this outline
as a framework for discussing tHemetHodologi es" and""
assumptions to be used in assessing the potential human
health risks at the facility.

Procedure: The plan shall describe the different tasks
involved in preparing the human health risk assessment. The
human health risk assessment can be completed using either
deterministic or probabilistic methodologies. If
probabilistic methodologies are to be used, then Respondent
shall discuss risk protocol with DEQ before the commencement
of a probabilistic risk assessment.

The upland human health risk assessment shall be designed to
achieve the following: •

1. Develop appropriate exposure units considering ,the
nature, extent, and distribution of. contamination and
.the reasonably likely future land and water use in the
locality of the facility; .

2. Establish data quality objectives for each exposure
. unit identified;

3. Collect data, appropriate to satisfy the data quality
objectives for each exposure unit;

4. Identify contaminants of interest for each media of
concern;

5. Develop exposure scenarios based on current and
reasonably likely land use, facility features and
populations potentially exposed;

6. Identify appropriate exposure factors for all exposure
pathways to be evaluated;

7. Identify the appropriate toxicity factors for all
exposure pathways to be evaluated; and

8. Quantify the risks to human health at the facility.

B. UPLAND ECOLOGICAL RISK ASSESSMENT PLAN

Ob-jective: To evaluate the collective demographic,
geographic, physical, chemical, and biological factors at
the facility, for the purposes of characterizing current or
reasonably likely future risks to the environment as a
result of a threatened or actual release(s) of a hazardous
substance at or from the facility; quantifying the potential
risk at a facility; supporting risk management decisions;
and establishing remedial action goals if necessary.
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Scope: The ecological risk assessment shall evaluate risk
in the context of current and reasonably likely future land
and water uses and in the absence of ,any actions to control
or mitigate these risks (i.e., under an assumption of no
action) . The ecological risk assessment will use a tiered
approach (with four levels) to produce a focused and cost-
effective assessment of risk. The ecological risk
assessment work plan shall be developed based- on the
requirements specified in rule under OAR 340-122-084 and DEQ

————-————guidance—-- •••••— '• -•- • •••••-•-•

Procedure: The plan shall describe the different tasks
•-————————i-nvo-l-ved—i-n—pr-epa-r-i-ng——the——eeol-eg-ieal——'-r-i-sk——assessment^

Ecological risk assessments may include a level I scoping
plan; a level II screening plan; a level III baseline plan;
and a level IV field baseline plan. The level III and level
IV baseline plans shall include an exposure analysis, an
ecological response analysis, a risk characterization and an
uncertainty analysis, as required by OAR 340-122-084(3). The
ecological risk assessment can be completed using either
deterministic or probabilistic methodologies. If
probabilistic methodologies are to be used, then Respondent
shall discuss risk protocol with DEQ before the commencement
of a probabilistic risk assessment.

Terrestrial, habitats " and receptors shall be evaluated
. through the following approach:

1. Complete a Level I Scoping assessment per ODEQ guidance
for the terrestrial portion of the facility.

2. Make a . preliminary determination of locality of the
facility with respect to terrestrial receptors and
current and potential future exposure to facility-
related contaminants.

3. Determine potential for presence/absence of terrestrial
threatened or endangered species.

VIII. REPORTS

A. QUARTERLY REPORTS

Two (2) copies of the Quarterly Reports shall be submitted to
DEQ by the 15th day of the quarter following the reporting
period. The quarterly reports, shall summarize activities
performed, data results collected or received and .problems
encountered or. resolved during the previous quarter and
activities planned for the upcoming quarter.

B. REMEDIAL INVESTIGATION REPORT

The Remedial Investigation report shall follow the outline in
. Table 3-13 (page 3-30 - 3-31) in the CERCLA RI/FS guidance,
as applicable, and address the items listed below: .
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1. Executive Summary.

2. Introduction.

3. Facility Background.

A discussion and supporting maps of facility operations,
facility description, facility setting, arid current and
reasonably likely future land and water uses.

4. Study Area Investigation.

" A discussion of~tHe"~investigat'ive procedures and~resul~ts~
for soil, groundwater,' surface water, sediments and air.

5 . Summary and Conclusions.

A discussion of the nature, extent, distribution and
environmental fate and transport of contaminants in
soil, groundwater, surface water, sediments arid air.

6. Appendices.

Detailed information, supporting the results of the
Remedial Investigation shall be submitted in the
Appendices of the report.

RISK ASSESSMENT REPORT

1. Human Health Risk Assessment Report

The results of the human health risk assessment
should follow DEQ risk assessment guidance for human
health and RAGS-HHEM Part A.

2. Ecological Risk Assessment Report

The main sections of the ecological risk assessment
report should follow specific DEQ guidance for report
formats at each level (I-III).

REPORT DISTRIBUTION.

1. Three (3) bound copies and one (.1) unbound copy of all;
'reports should be submitted to DEQ.

2. DEQ requests that all copies be duplex printed on
recycled paper. •
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